STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

06/ 03/ 04
08-486204
08- Rl V-60-15. 1/ 15. 3

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

IN RI' VERSI DE COUNTY | N MORENO
VALLEY FROM 0.3 KM WEST TO 0.1 KM
EAST OF HEACOCK STREET OVERCROSSI NG

W DEN OFF RAWVP

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
06/ 07/ 04
CONTRACT CODE 'F '
44 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

278
PERCENT OVER EST 26. 88

909 674-7352
00720483
FAX 909 674-7495

SB PREF CLAI MED

760 731-7521
00749529
FAX 760 731-7501

SB PREF CLAI MED

PROPGOSALS | SSUED 18 FUND TOTAL HB4N 608, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 475, 000. 00 AMOUNT OVER 127, 700. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 602, 700. 00 3 BEADOR CONSTRUCTI ON
COVPANY | NC
26320 LESTER Cl RCLE
CORONA CA 92883
2 617, 035. 00 2 R J BULLARD CONSTRUCTI ON | NC
P O BOX 1577
BONSALL CA 92003- 1577
3 697, 619. 00 1 A P ENG NEERI NG CORPCRATI ON

1271 COLUMBI A AVE STE 10
RI VERSI DE CA 92507

909 686-2512
00723018
FAX 909 686- 3845

SB PREF CLAI MED

3. 0%



08- 486204 Bl D245

08-RI V-60-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

06/ 03/ 04 06/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVI NG
COLTON CA
PACI FI C RESTCORATI ON GROUP HI GHWAY PLANTI NG AND | RRI GATI ON
CORONA CA
STEI NY AND COVPANY SI GNALS AND LI GHTI NG

BALDW N PARK CA

SUDHAKAR COVPANY STRI PI NG
RI ALTO CA



08- 486204 Bl D245
08-RI V-60-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
06/ 03/ 04 06/ 07/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE COVPANY
Rl VERSI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

H GH LI GHT ELECTRIC
Rl VERSI DE CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE

ELECTRI CAL

LANDSCAPI NG

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DRAVES PI PELI NE
BONSALL CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

ORTI Z ASPHALT PAVI NG COVPANY
COLTON CA

PACI FI C ELECTRI C
BELL GARDENS CA

SUDHAKAR COVPANY
RI ALTO CA

EXCAVATI ON

PORTABLE CHANGEABLE MESSAGE SI GNS

ASPHALT CONCRETE

ELECTRI CAL

STRI PI NG



08- 486204 Bl D245

08- Rl V-60- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 03/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00

PROGRAM

2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00* 2, 000. 00

3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 693. 00* 23, 693. 00

4 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 5, 000. 00 5, 000. 00

5 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 450 85. 00 38, 250. 00

6 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 250. 00 7, 000. 00

7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 24 85. 00 2, 040. 00

8 150742 REMOVE ROADSI DE S| GN EA 3 100. 00 300. 00

9 152438 ADJUST FRAVE AND COVER TO GRADE EA 1 1, 000. 00 1, 000. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 7,500. 00* 7,500. 00
11 190101 ROADWAY EXCAVATI ON VB 1, 820 42.00 76, 440. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4,500. 00
13 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 13, 500. 00* 13, 500. 00
14 (S) 204098 MAI NTAI N EXI STI NG PLANTS LS LUMP SUM 5, 000. 00* 5, 000. 00
15 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 5, 000. 00* 5, 000. 00
16 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 7, 000. 00* 7, 000. 00
17 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 34, 000. 00* 34, 000. 00
18 (S) 032386 EXTEND 300 MV CONDUI T M 6 400. 00 2, 400. 00
19 260201 CLASS 2 AGGREGATE BASE VB 1, 450 42.00 60, 900. 00
20 390102 ASPHALT CONCRETE ( TYPE A) TONN 1,130 65. 00 73, 450. 00
21 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3 2,500. 00 7,500. 00
22 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
23 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
24 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
25 566011 ROADSI DE SI GN - ONE POST EA 4 400. 00 1, 600. 00
26 566012 ROADSI DE SI GN - TWO POST EA 8 1, 150. 00 9, 200. 00
27 650069 450 MM REI NFORCED CONCRETE Pl PE M 16 600. 00 9, 600. 00
28 705222 450 MM CONCRETE FLARED END SECTI ON EA 1 1, 000. 00 1, 000. 00
29 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 4 1, 550. 00 6, 200. 00
30 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 21 1, 000. 00 21, 000. 00

CURB RAMP)

31 032387 FRAVE AND GRATE (TYPE G 1) EA 1 1, 000. 00 1, 000. 00
32 820107 DEL| NEATOR ( CLASS 1) EA 12 50. 00 600. 00
33 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 23 165. 00 3, 795. 00
34 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 400. 00 2, 400. 00
35 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 800. 00 800. 00
36 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 87 32. 00 2, 784.00



08- 486204 Bl D245

08- Rl V-60- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5

06/ 03/ 04 06/ 07/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 840560 THERVOPLASTI C TRAFFI C STRI PE M 840 1. 00 840. 00

( SPRAYABLE)

38 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 46 8. 00 368. 00

39 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUMP SUM 50, 000. 00* 50, 000. 00

40 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

41 839712 CONCRETE BARRI ER ( TYPE 60SC) M 100 500. 00 50, 000. 00

42 120143 TEMPORARY PAVENMENT DELI NEATI ON M 800 3.00 2, 400. 00

43 120154 TEMPORARY MARKER EA 35 4.00 140. 00

44 999990 MOBI LI ZATI ON LS LUMP SUM 60, 000. 00* 60, 000. 00

TOTAL 602, 700. 00
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08- 486204

08-RI V-60-1
06/ 03/ 04
SECOND

BI D AMOUNT
1, 500. 00* 1500
2, 500. 00* 2500
25, 000. 00* 25000
7, 500. 00 7500
60. 00 27000
300. 00 8400
80. 00 1920
75.00 225
750. 00 750
7, 500. 00* 7500
45. 00 81900
4,500. 00* 4500
13, 000. 00* 13000
4,500. 00* 4500
9, 500. 00* 9500
4,500. 00* 4500
40, 000. 00* 40000
400. 00 2400
62. 00 89900
72.00 81360
900. 00 2700
. 00* 0.
. 00* 0.
. 00* 0.
450. 00 1800
850. 00 6800
525. 00 8400
1, 500. 00 1500.
1, 500. 00 6000
450. 00 9450
300. 00 300.
35.00 420.
160. 00 3680
2,500. 00 2500
1, 000. 00 1000.
50. 00 4350.
1.00 840.
5.00 230.
44, 000. 00* 44000

SUMMARY

OF

. 00*
. 00*
. 00*

50.

4.
52, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

.50

00
00*

REMA/

109200. 00
3000. 00
34500. 00
11500. 00
5200. 00
21275. 00
45000. 00
1320. 00
81200. 00
79100. 00
6000. 00
0. 00

0. 00

0. 00
1200. 00
5600. 00
4800. 00
1130. 00
4800. 00
12600. 00
1250. 00
600. 00
4370. 00
2500. 00
890. 00
4350. 00
2100. 00
184. 00
52000. 00

N

N G

B

DDERS

Bl D245
PAGE 6
06/ 07/ 04



08- 486204 Bl D245

08-RI V-60-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
06/ 03/ 04 06/ 07/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 . 00* 0. 00 . 00* 0. 00
41 500. 00 50000. 00 250. 00 25000. 00
42 5. 00 4000. 00 4.00 3200. 00
43 6. 00 210. 00 6. 00 210. 00
44 55, 000. 00* 55000. 00 60, 000. 00* 60000. 00

TOT 617, 035. 00 697, 619. 00



